PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS AGENDA ITEM SUMMARY

======================================	• •	======= sent{	======= Regular
Department: Submitted By: Engineerin Submitted For: Engineerin	q & Public Works	lic Hearing s on	
Project #2007055 I. EXE	CUTIVE BRIEF		
Motion and Title: Staff Recommends	Motion to Approve	e:	
A Contract with Florida Highway Produbidder, not to exceed the total value of the Annual Micro-Surfacing Contract.			
Summary:			
The Annual Micro-Surfacing Contract of roads. The Small Business Enterprise participation committed for the project North Florida Emulsions, Inc., committed low bidder's bid price was more than Ordinance, the contract must be awar	se (SBE) goal for the state of the second se	the Project is overall. The sparticipation.	15%. The SBE econd low bidder, Since the second
District: Countywide (MRE)			
Background and Justification:			
Bids were received by the Board of Co Items within the bid take into consi project sizes and adjustments for varying effect from Board approval date through	ideration different ng existing road co	geographic londitions. This	ocations, different
Attachments:			
 Contract pages C-1 and C-2 Contracts (2) SBE Compliance Review Bid Tabulation Recommended by:			
Division D	irector	Date	<u> </u>
· · · · · · · · · · · · · · · · · · ·	1	1	·~1. ~

County Engineer

II. FISCAL IMPACT ANALYSIS

A. Five Year Summary of Fiscal Impact:

Fiscal Years	<u>2007</u>	<u>2008</u>	<u>2009</u>	<u>2010</u>	2011
Capital Expenditures	\$50,000	-0-	-0-	-0-	-0-
Operating Costs	- 0-	-0-	-0-	-0-	-0-
External Revenues	-0-	- 0-	-0-	-0-	-0-
Program Income (County	y) - 0-	-0-	-0-	-0-	-0-
In-Kind Match (County)	-0-	-0-	-0-	-0-	-0-
NET FISCAL IMPACT	\$50,000	-0-	-0-	-0-	- 0-
# ADDITIONAL FTE	-0-	-O -	-0-	-0-	-0-
POSITIONS (Cumulativ	e) -0-	-0-	-0-	-0-	-0-
Is Item Included In Curr	ent Budget?	Yes X	No	_	
Budget Account No.: Fund 1201 Dep	artment 36	3 Unit	R002	Object 46	æς
B. Recommended	Sources of Fu	nds/Summa	ry of Fiscal 1	Impact:	
Road & Bridge Div	rision	\$50,000			

Departmental Fiscal Review:

III. REVIEW COMMENTS

A. (DFMB Fiscal	and/or	Contract Dev.	and Control	Comments:
------	-------------	--------	---------------	-------------	------------------

OFMB

Contract Dev. and Control

Contract complies with an

B. Legal Sufficiency:

C.

This Contract complies with our contract review requirements.

Assistant County Attorney

C. Other Department Review:

Department Director

This summary is not to be used as a basis for payment. F:\ENG_SER\2004055-Microsurfacing\2004055-AIS.doc

CONTRACT

STATE OF FLORIDA)		
) SS		
COUNTY OF PALM BEACH)		
This Contract, made this day of	A.D. 20, by	and between PALM BEACH
COUNTY, a Political Subdivision of the State of	of Florida, (hereinafter calle	ed the County), and Florida
Highway Products, Inc., of Bartow, FL, and (his)	(its) (their) heirs, successo	rs, executors, administrators
and assigns, (hereinafter called the Contractor)	•	
WITNESSETH: The Contractor agrees with	th the County for the consid	doration horoin montioned at
WITHESSETTI. THE CONTractor agrees with		

his, its or their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, for the:

ANNUAL MICROSURFACING CONTRACT, PALM BEACH COUNTY PROJECT NO. 2007055

IN THE AMOUNTS specified in task orders which may be issued by the County under Section #23 and the other terms of the Contract Documents. The County is not required to issue any task orders hereunder. The maximum value of orders issued under this Contract shall not, in any case, exceed FIFTY THOUSAND AND 00/100 DOLLARS (\$50,000) (except as may be increased according to Section #40 of the Contract Specifications).

The Contract Documents relative hereto are made a part of this agreement as completely as if set forth herein to the satisfaction of the County or its duly authorized representative.

The Contractor further agrees for the consideration herein mentioned to commence the work with adequate forces and equipment within <u>seventy-two (72) hours</u> of the task order being issued for a specific project. After commencement of the work, it shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully complete within the time limit specified. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the Contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated damages and added expense for supervision.

The Contractor shall take into account all contingent work which has to be done by other parties arising from any cause whatsoever, and shall not plead his want of knowledge of such contingent work as an excuse for delay in his work, or for its non-performance.

IN WITNESS WHEREOF, the parties have caused this	s Contract to be executed and sealed the day a
year first written above.	
ATTEST:	
	DATA DE COLORDO DE PRESENTA
SHARON R. BOCK, Clerk and Comptroller	PALM BEACH COUNTY, a Political Subdivision of the State of Florida
	BOARD OF COUNTY COMMISSIONERS
Rve	By:
Deputy Clerk	Addie L. Greene, Chairperson
APPROVED AS TO FORM	APPROVED AS TO TERMS
AND LEGAL SUFFICIENCY	AND CONDITIONS
	00 1 0 · 1
	Charles Rich
COUNTY ATTORNEY	ENGINEERING
ATTEST	Florida Highway Products, Inc (Corporate Name)
	(Corporate Name)
_ am Muton	
	a <u>Floreda</u> corporation (Insert state of corporation)
	(Insert state or corporation)
Cawl O Borsley	By: Littly (P
TITLE OCCUPATION OF THE PARTY O	By: (Signature)
TITLE Office administrator	
	Robert H. Maggard (Print signatory's name)
(CORPORATE SEAL)	(Print signatory's name) ω
(CORPORATE SEAL)	
	It's <u>President</u>
	(Print title)



Office of **Small Business Assistance**

50 South Military Trail, Suite 209 West Palm Beach, FL 33415 (561) 616-6840 Fax: (561) 616-6850

www.pbcgov.com

Palm Beach County Board of County Commissioners

Addie L. Greene, Chairperson

Jeff Koons, Vice Chair

Karen T. Marcus

Warren H. Newell

Mary McCarty

Burt Aaronson

Jess R. Santamaria

(SB) **County Administrator** (SB)

Robert Weisman

SBE Participation:

Wynn & Sons Environmental

Siboney

North Florida Emulsions, Inc.

Phone: Bid Amount:

Goal: Goal Achieved

"An Equal Opportunity Affirmative Action Employer'

> SBE Participation: (HB) Siboney Contracting

\$10,571.00

9.72%

printed on recycled paper

DATE:

March 27, 2007

TO:

Charles W. Rich, P. E., Director Engineering Services Division

THROUGH:

Allen Gray, Manager

Office of Small Busines Assistance

FROM:

Tanoy Williams, Compliance Specialist/II

SUBJECT:

Revised Compliance Review on Project No. 2007055

Annual Microsurfacing Contract

The following is a revision of the 02/08/07 Compliance Review of SBE participation on the above-mentioned project. The Department has requested that we consider the newly submitted schedule 1 & 2 forms from the low bidder.

Low Bidder:

Florida Highway Products, Inc.

Phone:

Goal:

863-533-7881

Bid Opening:

Goal Achieved:

2nd Low Bidder:

January 30, 2007

Bid Amount:

\$ 86,420.00

15% Overall

8.67%

\$2500.00

5.78%

\$5000.00 \$7500.00

8.67%

386-328-1733

\$108,706.00

15% Overall

9.72%

Page 2 File: 2007055.doc

EVALUATION

Both the Low Bidder, Florida Highway Products, Inc., and the Second Low Bidder, North Florida Emulsions, Inc. have not met the SBE requirement for this project.

However, the low bidder has achieved SBE participation in excess of 7%.

C: Verdenia Baker, Deputy County Administrator
 Hazel Oxendine, Director - OSBA
 Tammy Fields, Assistant County Attorney

PROJECT NAME: ANNUAL MICROSURFACING CONTRACT

PROJECT NUMBER: 2007055

BID OPENING DATE: JANUARY 30, 2007 CONTRACT DAYS: FROM BCC APPROVAL

CONTRACT DAYS: FROM BCC APPROVAL THROUGH SEPTEMBER 30, 2008	R 30, 20	80	FLORIDA HIGHWAY PRODUCTS, INC.	IGHWAY S, INC.	NORTH FLORIDA EMULSIONS, INC.	LORIDA NS, INC.	
ITEM	QTY	QTY UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVEKAGE UNIT PRICE
1 SINGLE MICRO-SURFACING (1000-4999 SY)	1000	λS	\$2.70	\$2,700.00	\$11.76	\$11,760.00	\$7.23
2 SINGLE MICRO-SURFACING (5000-25,000 SY)	2000	λS	\$2.70	\$13,500.00	\$4.11	\$20,550.00	\$3,41
3 SINGLE MICRO-SURFACING (OVER 25,000 SY)	25100	SY	\$2.70	\$67,770.00	\$2.96	\$74,296.00	\$2.83
4 RUT FILL (UNDER 250 TONS)	10	F	\$245.00	\$2,450.00	\$210.00	\$2,100.00	\$227.50
TOTAL AMOUNT OF BASE BID	* * *	* * *	** ** ** **	\$86,420.00	**** ****	\$108,706.00	** ** ** **
ALTERNATE BID #1 5 DOUBLE MICRO-SURFACING (1000-4999 SY)	1000	λS	\$4.02	\$4,020.00	\$12.51	\$12,510.00	\$8.27
6 DOUBLE MICRO-SURFACING (5000-25,000 SY)	2000	λS	\$4.02	\$20,100.00	\$6.08	\$30,400.00	\$5.05

BIDS RECEIVED BY: CHARLES RICH, P.E. BIDS RECORDED BY: JAYNE CANALE

\$4.31

\$115,460.00

\$4.60

\$100,902.00

\$4.02

λ

25100

\$125,022.00

*** **

TOTAL AMOUNT OF ALTERNATE BID #1 ****

7 DOUBLE MICRO-SURFACING (OVER 25,000 SY)

\$158,370.00
